Villa Heights Neighborhood Water and Sewer Project; Phase 6
Tabulation of Bids Opened on 08/16/2011
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** Apparent Low Bidder **

Engineer's Estimate

Suburban Grading and Utilities, Inc.

Gaston Brothers Utilities, LLC

Peters and White

Inner-View, LTD.

T.A. Sheets Mechanical Contractor Inc.

[TTEV NO. [ITEM DESCRIPTION UNT |_TOTAL | _E0 | ELGBLE | INELIGIBLE UNIT COST ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL| _UNIT COST ] ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | __UNIT COST_ | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | _UNIT COST | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | _UNIT COST_ | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | _UNIT COST_ ] ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL
E 10285 $ 28.00 $ 287,980.00| $ 137,956.00 $ 287,980.00( $ -18 28.00| $ 287,980.00( $ - $ 287,980.00( $ - $ 287,980.00| $ - $ 287,980.00( $ -
T |serect mackeill (estaplished price) ov | 122 2957 M s Ter9%600 s s woresmoo]° BT Is  srese00] s Is  srese00] s |3 ____13795600
2 Select Bedding, No. 57 Stone TON 4974 E 2368 $ 31.00( $ 73,408.00| $ 80,786.00 $ 31.00 $ 73,408.00| $ -1 8 31.00] $ 73,408.00| $ 1s 31.00 $ 73,408.00| $ 1s 31.00 $ 73,408.00| $ 1s 31.00 $ 73,408.00| $ -
(established price) | 2606 $ -1 $ 80,786.00 $ -1 8 80,786.00 $ -1 $ 80,786.00 $ -1% 80,786.00 $ -1% 80,786.00
3 Sheeting Left-in-Place TBF 5 | 5 $ 393.00 $ -3 1,965.00| $ 393.00 $ 1,965.00) $ 393.00| $ -8 1,965.00] $ 393.00| $ -1 $ 1,965.00) $ 393.00| $ -1 $ 1,965.00] $ 393.00| $ -1 $ 1,965.00
Test Pits E 10 $ 1,500.00 | $ 15,000.00| $ 13,500.00 $ 6,400.00| $ -1 $ 275.00( $ 2,750.00| $ - $ 5,000.00| $ - $ 8,000.00| $ - $ 10.00( $ -
4 (Up To 6 feet in Depth) EA ° | 9 $ 64000 $ -1 % 5,760.00 $ -1 $ 2,475.00 $ 50000 $ -1 $ 4,500.00 $  800.00 $ -1 % 7,200.00 $ 1.00 $ -8 9.00
5 Test Pits : EA 38 E 19 $ 2,000.00 [ $ 38,000.00| $ 38,000.00 $ 64000 $ 12,160.00| $ -] $ 500.00( % 9,500.00| $ s 80000 $ 15,200.00| $ s 100000 $ 19,000.00| $ ull IS 1.00 $ 19.00( $ -
(More than 6 feet in Depth) | 19 - 12,160.00 - 9,500.00 - 15,200.00 - 19,000.00 - 19.00
6 Plumbing Permit Allowance EA 10 | 10 $ 46.80 | $ - [$ 468.00 | $ 46.80 - 468.00| $ 46.80 - 468.00| $ 46.80 - 468.00| $ 46.80 - 468.00| $ 46.80 - 468.00
7 Plumbing Repair Allowance AL 1 | 1 $ 5,000.00 [ $ - 1$ 5,000.00 | $ 5,000.00 - 5,000.00| $ 5,000.00 - 5,000.00| $ 5,000.00 - 5,000.00| $ 5,000.00 - 5,000.00| $ 5,000.00 - 5,000.00
8 Temporary Suspension of Work AL 4 E/l 2 2 $ 5,000.00 | $ 10,000.00 | $ 10,000.00| $ 5,775.00( $ 11,550.00 | $ 11,550.00] $ 5,175.00( $ 10,350.00 | $ 10,350.00| $ 3,500.00( $ 7,000.00 | $ 7,000.00] $ 1.00| $ 2.00| $ 2.00] $ 5,000.00| $ 10,000.00 | $ 10,000.00
9 Curb/Curb and Gutter PD 150 | 150 30.00 - 4,500.00 36.00 - 5,400.00 35.00 - 5,250.00 45.00 - 6,750.00 35.00 - 5,250.00 40.00 - 6,000.00
10 Valley Gutter LF 60 | 60 60.00 - 3,600.00 60.00 - 3,600.00 80.00 - 4,800.00 100.00 - 6,000.00 40.00 - 2,400.00 100.00 - 6,000.00
11 Sidewalk SY 100 | 100 30.00 - 3,000.00 15.00 - 1,500.00 22.50 - 2,250.00 75.00 - 7,500.00 40.00 - 4,000.00 50.00 - 5,000.00
12 Driveway LF 50 | 50 65.00 - 3,250.00 16.00 - 800.00 80.00 - 4,000.00 100.00 - 5,000.00 60.00 - 3,000.00 75.00 - 3,750.00
13 Driveway Apron sY 10 | 10 1,200.00 - 12,000.00 1,800.00 - 18,000.00 3,150.00 - 31,500.00 1,700.00 - 17,000.00 1,500.00 - 15,000.00 1,500.00 - 15,000.00
14 Pavement Removal EA 11761 | 11761 10.00 - 117,610.00 4.00 - 47,044.00 9.00 - 105,849.00 2.00 - 28,522.00 12.00 - 141,132.00 12.00 - 141,132.00
15 Aggregate Base SY 7921 E/l 2060 5861 30.00 61,800.00 175,830.00 36.00| § 74,160.00 210,996.00 30.00| § 61,800.00 175,830.00 33.00| § 67,980.00 193,413.00 30.00| § 61,800.00 175,830.00 45.00| $ 92,700.00 263,745.00
16 Undercut and Dispose TON 150 | 150 20.00 - 3,000.00 21.00| $§ - 3,150.00 20.00| $ - 3,000.00 10.00| $ - 1,500.00 50.00| $ - 7,500.00 100.00| $ - 15,000.00
17 Backfill with 21A Aggregate cy 300 | 300 $ 35.00 | $ - |8 10,500.00 | $ 30.00| $ -1 8 9,000.00| $ 30.00| $ -1 8 9,000.00| $ 40.00| $ -1 8 12,000.00| $ 30.00| $ -8 9,000.00| $ 45.00| $ - $ 13,500.00
18 Pavement Milling TON 9683 E/l 9683 110.00 - 1,065,130.00 230 $ - 22,270.90 2.00( $ - 19,366.00 3.00( $ - 29,049.00 3.50( $ - 33,890.50 4.00( $ - 38,732.00
19 Asphalt Surface Course, SM-9.5D SY 4062 E/l 699 3363 110.00 76,890.00 369,930.00 95.00| $ 66,405.00 319,485.00 97.00| $ 67,803.00 326,211.00 102.00| $ 71,298.00 343,026.00 100.00 | $ 69,900.00 336,300.00 92.00| $ 64,308.00 309,396.00
20 Asphalt Base Course, BM-25 TON 2626 E/l 532 2094 110.00 58,520.00 230,340.00 84.00| $ 44,688.00 175,896.00 96.00| § 51,072.00 201,024.00 92.00| § 48,944.00 192,648.00 92.00| § 48,944.00 192,648.00 85.00| § 45,220.00 177,990.00
21 Temporary Asphalt Pavement Patch TON 500 | 500 20.00 - 10,000.00 9.00( $ - 4,500.00 2250| $§ - 11,250.00 50.00| $ - 25,000.00 30.00| $ - 15,000.00 20.00| $ - 10,000.00
22 Cobblestone Removal SY 500 | 500 15.00 - 7,500.00 7.00( $ - 3,500.00 27.75] $ - 13,875.00 15.00( $ - 7,500.00 30.00] $ - 15,000.00 15.00( $ - 7,500.00
[Water Distribution
23 C-900 PVC Main - 4" Water LF 35 | 35 75.00 - 2,625.00 120.00 - 4,200.00 75.00 - 2,625.00 100.00 - 3,500.00 50.00 - 1,750.00 60.00 - 2,100.00
24 C-900 PVC Main - 6" Water LF 198 | 198 75.00 - 14,850.00 65.00 - 12,870.00 100.00 - 19,800.00 100.00 - 19,800.00 55.00 - 10,890.00 70.00 - 13,860.00
25 C-900 PVC Main - 8" Water LF 2555 | 2555 75.00 - 191,625.00 62.00 - 158,410.00 55.00 - 140,525.00 58.00 - 148,190.00 75.00 - 191,625.00 70.00 - 178,850.00
26 C-900 PVC Main - 12” Water LF 3419 | 3419 100.00 - 341,900.00 74.00 - 2583,006.00 65.00 - 222,235.00 80.00 - 273,520.00 95.00 - 324,805.00 90.00 - 307,710.00
27 Tapping Sleeve and Valve - 8" x 8” EA 3 | 3 4,700.00 - 14,100.00 6,750.00 - 20,250.00 8,575.00 - 25,725.00 3,200.00 - 9,600.00 4,500.00 - 13,500.00 3,500.00 - 10,500.00
28 Tapping Sleeve and Valve - 6" x 6” EA 1 | 1 3,800.00 - 3,800.00 6,000.00 - 6,000.00 8,050.00 - 8,050.00 3,000.00 - 3,000.00 3,500.00 - 3,500.00 3,500.00 - 3,500.00
29 Gate Valve - 127 EA 15 | 15 2,500.00 - 37,500.00 2,635.00 - 39,525.00 2,175.00 - 32,625.00 2,500.00 - 37,500.00 3,750.00 - 56,250.00 1,500.00 - 22,500.00
30 Gate Valve - 8" EA 13 | 13 1,100.00 - 14,300.00 1,700.00 - 22,100.00 1,200.00 - 15,600.00 1,400.00 - 18,200.00 2,000.00 - 26,000.00 1,000.00 - 13,000.00
31 Gate Valve - 6" EA 10 | 10 800.00 - 8,000.00 1,300.00 - 13,000.00 800.00 - 8,000.00 1,000.00 - 10,000.00 1,500.00 - 15,000.00 900.00 - 9,000.00
32 Gate Valve - 47 EA 6 | 6 800.00 - 4,800.00 1,180.00 - 7,080.00 675.00 - 4,050.00 750.00 - 4,500.00 1,250.00 - 7,500.00 800.00 - 4,800.00
33 Ductile Iron Fittings - 127 EA 40 | 40 500.00 - 20,000.00 500.00 - 20,000.00 465.00 - 18,600.00 575.00 - 23,000.00 750.00 - 30,000.00 500.00 - 20,000.00
34 Ductile Iron Fittings - 8" EA 31 | 31 350.00 - 10,850.00 250.00 - 7,750.00 195.00 - 6,045.00 375.00 - 11,625.00 300.00 - 9,300.00 350.00 - 10,850.00
35 Ductile Iron Fittings - 6” EA 6 | 6 275.00 - 1,650.00 145.00 - 870.00 165.00 - 990.00 275.00 - 1,650.00 150.00 - 900.00 400.00 - 2,400.00
36 Ductile Iron Fittings - 4” EA 6 | 6 275.00 - 1,650.00 108.00 - 648.00 120.00 - 720.00 175.00 - 1,050.00 125.00 - 750.00 300.00 - 1,800.00
37 Fire Hydrant Assembly EA 11 | 11 4,000.00 - 44,000.00 4,990.00 - 54,890.00 4,100.00 - 45,100.00 4,000.00 - 44,000.00 5,500.00 - 60,500.00 3,600.00 - 39,600.00
38 Corporation Stop — 3/4" EA 123 | 123 150.00 - 18,450.00 35.00 - 4,305.00 825.00 - 101,475.00 175.00 - 21,525.00 150.00 - 18,450.00 100.00 - 12,300.00
39 Corporation Stop - 2" EA 2 | 2 175.00 - 350.00 155.00 - 310.00 1,875.00 - 3,750.00 500.00 - 1,000.00 350.00 - 700.00 200.00 - 400.00
40 Type K Copper (Private) - 3/4" LF 469 | 469 35.00 - 16,415.00 44.00 - 20,636.00 25.00 - 11,725.00 23.00 - 10,787.00 70.00 - 32,830.00 34.00 - 15,946.00
4 Type K Copper (Public) - 3/4" LF 3690 | 3690 35.00 - 129,150.00 44.00 - 162,360.00 12.00 - 44,280.00 28.00 - 103,320.00 70.00 - 258,300.00 34.00 - 125,460.00
42 Type K Copper (Public) - 2" LF 35 | 35 $ 40.00 - 1,400.00] $ 90.00 - 3,150.00] $ 22.00 - 770.00] $  100.00 - 3,500.00] $  100.00 - 3,500.00] $ 75.00 - 2,625.00
43 Meter Stop - 3/4" EA 123 | 123 100.00 - 12,300.00 30.00 - 3,690.00 90.00 - 11,070.00 80.00 - 9,840.00 150.00 - 18,450.00 100.00 - 12,300.00
44 Meter Stop - 2" EA 10 | 10 175.00 - 1,750.00 220.00 - 2,200.00 275.00 - 2,750.00 300.00 - 3,000.00 350.00 - 3,500.00 200.00 - 2,000.00
45 Meter Box EA 123 | 123 100.00 - 12,300.00 52.00 - 6,396.00 180.00 - 22,140.00 100.00 - 12,300.00 250.00 - 30,750.00 100.00 - 12,300.00
46 Cut and Cap EA 23 1 23 1,000.00 - 23,000.00 3,590.00 - 82,570.00 1,300.00 - 29,900.00 725.00 - 16,675.00 1,750.00 - 40,250.00 700.00 - 16,100.00
47 Valve Abandonment EA 14 | 14 475.00 - 6,650.00 872.00 - 12,208.00 345.00 - 4,830.00 500.00 - 7,000.00 400.00 - 5,600.00 500.00 - 7,000.00
48 Fire Hydrant Assembly Removal EA 9 | 9 475.00 - 4,275.00 578.00 - 5,202.00 485.00 - 4,365.00 800.00 - 7,200.00 1,250.00 - 11,250.00 500.00 - 4,500.00
|Sanitary Sewer ltems
49 PVC Main-8” Sanitary (SDR-26) LF 4106 E 4106 90.00 369,540.00 - 77.00 316,162.00 - 100.00 410,600.00 - 85.00 349,010.00 - 80.00 328,480.00 - 150.00 615,900.00 -
50 PVC Main-10” Sanitary (SDR-26) LF 762 E 762 150.00 114,300.00 - 85.00 64,770.00 - 105.00 80,010.00 - 125.00 95,250.00 - 90.00 68,580.00 - 130.00 99,060.00 -
51 PVC Main-12" Sanitary (SDR-26) LF 256 E 256 250.00 64,000.00 - 90.00 23,040.00 - 125.00 32,000.00 - 205.00 52,480.00 - 115.00 29,440.00 - 200.00 51,200.00 -
52 8" Ductile Iron Pipe LF 187 E 187 200.00 37,400.00 - 116.00 21,692.00 - 140.00 26,180.00 - 250.00 46,750.00 - 150.00 28,050.00 - 200.00 37,400.00 -
53 10" Ductile Iron Pipe EA 218 E 218 400.00 87,200.00 - 155.00 33,790.00 - 175.00 38,150.00 - 300.00 65,400.00 - 160.00 34,880.00 - 250.00 54,500.00 -
54 Ductile Iron Flanged Piping (Pump Station) EA 10 E 10 600.00 6,000.00 - 475.00 4,750.00 - 1,975.00 19,750.00 - 250.00 2,500.00 - 950.00 9,500.00 - 500.00 5,000.00 -
55 Ductile Iron Flanged Fittings (Pump Station) LF 10 E 10 2,500.00 25,000.00 - 1,225.00 12,250.00 - 1,795.00 17,950.00 - 1,000.00 10,000.00 - 2,500.00 25,000.00 - 500.00 5,000.00 -
56 Gate Valves LF 1 E 1 5,000.00 5,000.00 - 2,050.00 2,050.00 - 2,075.00 2,075.00 - 2,500.00 2,500.00 - 4,500.00 4,500.00 - 2,000.00 2,000.00 -
57 c-%00 PvC 12" LF 355 E 355 200.00 71,000.00 - 200.00 71,000.00 - 160.00 56,800.00 - 300.00 106,500.00 - 120.00 42,600.00 - 125.00 44,375.00 -
58 C-900 PVC 8" LF 555 E 555 150.00 83,250.00 - 90.00 49,950.00 - 120.00 66,600.00 - 200.00 111,000.00 - 95.00 52,725.00 - 100.00 55,500.00 -
59 Precast Manhole-depth 107-12.99¢ EA 1 E 1 8,000.00 8,000.00 - 10,000.00 10,000.00 - 8,250.00 8,250.00 - 10,000.00 10,000.00 - 8,500.00 8,500.00 - 8,000.00 8,000.00 -
60 Precast Manhole-depth 47-9.997 EA 22 E 22 5,000.00 110,000.00 - 5,550.00 122,100.00 - 3,695.00 81,290.00 - 5,800.00 127,600.00 - 5,500.00 121,000.00 - 4,500.00 99,000.00 -
61 Precast Manhole-depth Less than 4’ EA 4 E 4 4,000.00 16,000.00 - 4,100.00 16,400.00 - 3,275.00 13,100.00 - 4,000.00 16,000.00 - 4,500.00 18,000.00 - 4,000.00 16,000.00 -
62 PVC Service Lateral (Public) - 4" LF 4243 E 4243 50.00 212,150.00 - 80.00 339,440.00 - 85.00 360,655.00 - 40.00 169,720.00 - 70.00 297,010.00 - 65.00 275,795.00 -
63 Property Line Cleanout LF 133 E 133 150.00 [ $ 19,950.00 - $ 87.00 11,571.00 | § - $  225.00 29,925.00 | $ - $ 150.00 19,950.00 | $ - $ 255.00 33,915.00 | $ - $ 250.00 33,250.00 | $ -
64 PVC Service Lateral (Private)-4" EA 423 | 423 45.00 - 19,035.00 | $ 65.00 - 27,495.00 | $ 25.00 - 10,575.00 | $ 85.00 - 35,955.00 | $ 65.00 - 27,495.00 | $ 60.00 - 25,380.00
65 Plumbing Turnaround LF 2 | 2 2,000.00 - 4,000.00 | $ 8,750.00 - 17,500.00 | $ 4,825.00 - 9,650.00 | $ 1,000.00 - 2,000.00 | $ 2,500.00 - 5,000.00 | $ 2,000.00 - 4,000.00
66 Private Property Cleanout EA 2 | 2 200.00 - 400.00] $  120.00 - 240.00] $  150.00 - 300.00] $ 250.00 - 500.00 | $  225.00 - 450.00 | $  200.00 - 400.00
67 Flowable Fill EA 246 | 246 220.00 54,120.00 - 170.00 41,820.00 - 10.00 2,460.00 - 225.00 55,350.00 - 225.00 55,350.00 - 150.00 36,900.00 -
68 Manhole Abandonment CcY 9 E 9 1,000.00 9,000.00 - 825.00 7,425.00 - 875.00 7,875.00 - 500.00 4,500.00 - 750.00 6,750.00 - 800.00 7,200.00 -
69 Main Line Cleanout Removal EA 1 E 1 500.00 500.00 - 825.00 825.00 - 500.00 500.00 - 250.00 250.00 - 350.00 350.00 - 500.00 500.00 -
70 Cleanout Removal in Concrete EA 1 E 1 550.00 | $ 550.00 - $ 1,025.00| $ 1,025.00 | $ - $ 600.00| $ 600.00 | $ - $ 1,000.00| $ 1,000.00 | $ - $ 500.00| $ 500.00 | $ - $ 500.00| $ 500.00 | $ -
71 Cleanout Removal in Soil EA 1 E 1 208.00 | $ 208.00 - $ 300.00| $ 300.00 | $ - $ 500.00| $ 500.00 | $ - $ 100.00| $ 100.00 | $ - $ 250.00| $ 250.00 | $ - $ 500.00| $ 500.00 | $ -
72 |Wetwell Cleaning EA 1 E 1 4,500.00 | $ 4,500.00 - $ 2,500.00 2,500.00 | $ - $ 8,000.00 8,000.00 | $ - $ 10,000.00 10,000.00 | $ - $ 2,750.00 2,750.00 | $ - $ 3,000.00 3,000.00 | $ -
73 Pre—Cast Conflict Structure EA 1 | 1 25,000.00 | $ - $ 25,000.00 | $20,775.00 - 20,775.00 | $21,500.00 - 21,500.00 | $20,000.00 - 20,000.00 | $17,500.00 - 17,500.00 | $ 16,000.00 - 16,000.00
74 18" Reinforced Concrete Pipe LF 85 | 85 100.00 [ $ - $ 8,500.00 | $ 80.00 - 6,800.00 | $  102.00 - 8,670.00 | $  150.00 - 12,750.00 | $ 75.00 - 6,375.00 | $  100.00 - 8,500.00
Subtotal| $ 1,919,266.00 | § 3,298,490.00 Subtotal 1,729,611.00 2,077,222.90 Subtotal 1,827,933.00 2,000,145.00 Subtotal 1,832,670.00 1,999,270.00 Subtotal 1,737,164.00 2,440,997.50 Subtotal 2,024,225.00 2,154,629.00
Total $ 5,217,756.00 Total| $ 3,806,833.90 Total| $ 3,828,078.00 Total| $ 3,831,940.00 Total| $ 4,178,161.50 Total| $ 4,178,854.00

Items highlighted have been corrected

Totals for Select Backfil and Select Bedd

ing Are one Less than shown on Bid form,
ineligible quantity for Sheeting Left in Place added to Ineligible quantity field, and

Totals Changed for 6" water PVC and 12" water PVC,

Value put in ineligible quanitity for Sheeting left in

Quanitities for Sheeting left in Place added in ineligible,
quantities corrected for 6" PVC water and 12" PVC

Total added incorrectly, 3 dollars added to the total
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Villa Heights Neighborhood Water and Sewer Project; Phase 6
Tabulation of Bids Opened on 08/16/2011
W.R. Hall, Inc. Tidewater Utility Construction Inc. Chesapeake Bay Contractos, Inc. Kevcor Contracting Corp.
[TTEV NO. [ITEM DESCRIPTION UNT |_TOTAL | _E0 | ELGBLE | INELIGIBLE UNIT COST_ ] ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | __UNIT COST | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL | UNIT COST | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL] _UNIT COST | ELIGIBLE SUBTOTAL | INELIGIBLE SUBTOTAL
E 10285 $ 287,980.00( $ - $ 287,980.00( $ - $ 287,980.00( $ - $ 287,980.00| $ -
1 Select Backfill (established price) il 2 | 4927 $ 28.00 $ -|$ 137,956.00 $ 28.00 $ -1$ 137,956.00 § 28.00 $ -1$ 137,956.00 $ 28.00 $ -3 137,956.00
> Select Bedding, No. 57 Stone TON 4974 E 2368 $ 31.00 $ 73,408.00| $ 1s 31.00 $ 73,408.00 $ 1 31.00 $ 73,408.00 $ 1 31.00 $ 73,408.00 $ -
(established price) | 2606 $ -1 8 80,786.00 $ -8 80,786.00 $ -8 80,786.00 $ -18 80,786.00
3 Sheeting Left-in-Place TBF 5 | 5 $ 393.00] $ -1 $ 1,965.00) $ 393.00| $ -3 1,965.00) $ 393.00| $ -1 $ 1,965.00) $ 393.00| $ -8 1,965.00
Test Pits E 10 $ 2,000.00| $ - $ 2,000.00| $ - $ 6,500.00| $ - $ 6,500.00| $ -
4 (Up To 6 feet in Depth) EA ° | 9 $ 20000 $ -8 1,800.00 $ 20000 $ -8 1,800.00 $ 65000 $ -8 5,850.00 $ 65000 $ -8 5,850.00
5 Test Pits EA 38 E 19 $ 40000 $ 7,600.00| $ s 30000 $ 5,700.00| $ s 130000 $ 24,700.00| $ s 120000 $ 22,800.00| $ -
(More than 6 feet in Depth) | 19 - 7,600.00 - 5,700.00 - 24,700.00 - 22,800.00
6 Plumbing Permit Allowance EA 10 | 10 $ 46.80 - 468.00| $ 46.80 - 468.00] $ 46.80 - 468.00] $ 46.80 - 468.00
7 Plumbing Repair Allowance AL 1 | 1 $ 5,000.00 - 5,000.00] $ 5,000.00 - 5,000.00] $ 5,000.00 - 5,000.00] $ 5,000.00 - 5,000.00
8 Temporary Suspension of Work AL 4 E/l 2 2 $ 5,000.00| $ 10,000.00 | $ 10,000.00| $ 4,000.00 $ 8,000.00| $ 8,000.00] $ 3,500.00| $ 7,000.00| $ 7,000.00] $25,000.00| $ 50,000.00 | $ 50,000.00
9 Curb/Curb and Gutter PD 150 | 150 28.00 - 4,200.00 24.00 - 3,600.00 42.00 - 6,300.00 45.00 - 6,750.00
10 Valley Gutter LF 60 | 60 60.00 - 3,600.00 42.00 - 2,520.00 75.00 - 4,500.00 88.00 - 5,280.00
11 Sidewalk SY 100 | 100 42.00 - 4,200.00 28.00 - 2,800.00 35.00 - 3,500.00 36.00 - 3,600.00
12 Driveway LF 50 | 50 55.00 - 2,750.00 60.00 - 3,000.00 52.00 - 2,600.00 88.00 - 4,400.00
13 Driveway Apron SY 10 | 10 1,500.00 - 15,000.00 700.00 - 7,000.00 2,000.00 - 20,000.00 2,900.00 - 29,000.00
14 Pavement Removal EA 11761 | 11761 3.50 - 41,163.50 9.00 - 105,849.00 45.00 - 529,245.00 25.00 - 294,025.00
15 Aggregate Base SY 7921 E/l 2060 5861 40.00| $ 82,400.00 234,440.00 58.00| $ 119,480.00 339,938.00 37.00] $ 76,220.00 216,857.00 64.00| $ 131,840.00 375,104.00
16 Undercut and Dispose TON 150 | 150 30.00| $ - 4,500.00 75.00| $ - 11,250.00 22.00| $ - 3,300.00 6.00 $ - 900.00
17 Backfill with 21A Aggregate cy 300 | 300 $ 20.00| $ - $ 6,000.00| $ 50.00| $ -8 15,000.00| $ 38.00| $ -8 11,400.00] $ 125.00( $ -8 37,500.00
18 Pavement Milling TON 9683 E/l 9683 350 $ - 33,890.50 1.84]| $ - 17,816.72 230 $ - 22,270.90 4.00| $ - 38,732.00
19 Asphalt Surface Course, SM-9.5D SY 4062 E/l 699 3363 100.00 | $ 69,900.00 336,300.00 98.00| $ 68,502.00 329,574.00 95.00| $ 66,405.00 319,485.00 96.00| $ 67,104.00 322,848.00
20 Asphalt Base Course, BM-25 TON 2626 E/l 532 2094 94.00| $ 50,008.00 196,836.00 95.00| $ 50,540.00 198,930.00 90.00| $ 47,880.00 188,460.00 90.00| $ 47,880.00 188,460.00
21 Temporary Asphalt Pavement Patch TON 500 | 500 25.00| $ - 12,500.00 35.00| $§ - 17,500.00 60.00| $ - 30,000.00 31.00| § - 15,500.00
22 Cobblestone Removal SY 500 | 500 10.00( $ - 5,000.00 0.01[ $ - 5.00 8.00| $ - 4,000.00 22.00] $ - 11,000.00
[Water Distribution
23 C-900 PVC Main - 4" Water LF 35 | 35 65.00 - 2,275.00 100.00 - 3,500.00 100.00 - 3,500.00 125.00 - 4,375.00
24 C-900 PVC Main - 6" Water LF 198 | 198 75.00 - 14,850.00 62.00 - 12,276.00 106.00 - 20,988.00 134.00 - 26,532.00
25 C-900 PVC Main - 8" Water LF 2555 | 2555 85.00 - 217,175.00 47.00 - 120,085.00 110.00 - 281,050.00 86.00 - 219,730.00
26 C-900 PVC Main - 12” Water LF 3419 | 3419 110.00 - 376,090.00 61.00 - 208,559.00 115.00 - 393,185.00 167.00 - 570,973.00
27 Tapping Sleeve and Valve - 8" x 8” EA 3 | 3 5,000.00 - 15,000.00 3,500.00 - 10,500.00 6,800.00 - 20,400.00 8,600.00 - 25,800.00
28 Tapping Sleeve and Valve - 6” x 6” EA 1 | 1 4,300.00 - 4,300.00 2,500.00 - 2,500.00 6,000.00 - 6,000.00 7,500.00 - 7,500.00
29 Gate Valve - 127 EA 15 | 15 2,300.00 - 34,500.00 2,500.00 - 37,500.00 2,700.00 - 40,500.00 3,400.00 - 51,000.00
30 Gate Valve - 8” EA 13 | 13 1,250.00 - 16,250.00 2,200.00 - 28,600.00 1,600.00 - 20,800.00 1,600.00 - 20,800.00
31 Gate Valve - 6” EA 10 | 10 900.00 - 9,000.00 800.00 - 8,000.00 1,150.00 - 11,500.00 1,200.00 - 12,000.00
32 Gate Valve - 47 EA 6 | 6 800.00 - 4,800.00 500.00 - 3,000.00 1,000.00 - 6,000.00 1,000.00 - 6,000.00
33 Ductile Iron Fittings - 12" EA 40 | 40 400.00 - 16,000.00 450.00 - 18,000.00 810.00 - 32,400.00 650.00 - 26,000.00
34 Ductile Iron Fittings - 8" EA 31 | 31 180.00 - 5,580.00 250.00 - 7,750.00 400.00 - 12,400.00 360.00 - 11,160.00
35 Ductile Tron Fittings - 6" EA 6 | 6 130.00 - 780.00 150.00 - 900.00 300.00 - 1,800.00 225.00 - 1,350.00
36 Ductile Iron Fittings - 4” EA 6 | 6 50.00 - 300.00 125.00 - 750.00 160.00 - 960.00 100.00 - 600.00
37 Fire Hydrant Assembly EA 11 | 11 3,800.00 - 41,800.00 3,000.00 - 33,000.00 5,000.00 - 55,000.00 7,600.00 - 83,600.00
38 Corporation Stop — 3/4" EA 123 | 123 300.00 - 36,900.00 200.00 - 24,600.00 216.00 - 26,568.00 125.00 - 15,375.00
39 Corporation Stop - 2" EA 2 | 2 1,200.00 - 2,400.00 300.00 - 600.00 550.00 - 1,100.00 475.00 - 950.00
40 Type K Copper (Private) - 3/4" LF 469 | 469 30.00 - 14,070.00 35.00 - 16,415.00 25.00 - 11,725.00 30.00 - 14,070.00
41 Type K Copper (Public) - 3/4" LF 3690 | 3690 34.00 - 125,460.00 35.00 - 129,150.00 42.00 - 154,980.00 41.00 - 151,290.00
42 Type K Copper (Public) 2" LF 35 | 35 $ 50.00 - 1,750.00) $  100.00 - 3,500.00] $ 60.00 - 2,100.00] $  125.00 - 4,375.00
43 Meter Stop - 3/4" EA 123 | 123 600.00 - 73,800.00 100.00 - 12,300.00 180.00 - 22,140.00 155.00 - 19,065.00
44 Meter Stop - 2" EA 10 | 10 900.00 - 9,000.00 250.00 - 2,500.00 400.00 - 4,000.00 360.00 - 3,600.00
45 Meter Box EA 123 | 123 65.00 - 7,995.00 125.00 - 15,375.00 220.00 - 27,060.00 145.00 - 17,835.00
46 Cut and Cap EA 23 1 23 2,500.00 - 57,500.00 500.00 - 11,500.00 750.00 - 17,250.00 625.00 - 14,375.00
47 Valve Abandonment EA 14 | 14 500.00 - 7,000.00 100.00 - 1,400.00 360.00 - 5,040.00 420.00 - 5,880.00
48 Fire Hydrant Assembly Removal EA 9 | 9 700.00 - 6,300.00 100.00 - 900.00 380.00 - 3,420.00 625.00 - 5,625.00
|Sanitary Sewer ltems
49 PVC Main-8” Sanitary (SDR-26) LF 4106 E 4106 95.00 390,070.00 - 169.00 693,914.00 - 140.00 574,840.00 - 148.00 607,688.00 -
50 PVC Main-10” Sanitary (SDR-26) LF 762 E 762 150.00 114,300.00 - 140.00 106,680.00 - 152.00 115,824.00 - 167.00 127,254.00 -
51 PVC Main-12" Sanitary (SDR-26) LF 256 E 256 200.00 51,200.00 - 225.00 57,600.00 - 170.00 43,520.00 - 210.00 58,760.00 -
52 8" Ductile Iron Pipe LF 187 E 187 120.00 22,440.00 - 195.00 36,465.00 - 190.00 35,530.00 - 165.00 30,855.00 -
53 10" Ductile Iron Pipe EA 218 E 218 220.00 47,960.00 - 300.00 65,400.00 - 260.00 56,680.00 - 255.00 55,590.00 -
54 Ductile Iron Flanged Piping (Pump Station) EA 10 E 10 850.00 8,500.00 - 2,000.00 20,000.00 - 1,700.00 17,000.00 - 1,200.00 12,000.00 -
55 Ductile Iron Flanged Fittings (Pump Station) LF 10 E 10 1,200.00 12,000.00 - 2,000.00 20,000.00 - 620.00 6,200.00 - 2,600.00 26,000.00 -
56 Gate Valves LF 1 E 1 2,500.00 2,500.00 - 4,500.00 4,500.00 - 3,300.00 3,300.00 - 6,800.00 6,800.00 -
57 C-900 PVC 12" LF 355 E 355 380.00 134,900.00 - 300.00 106,500.00 - 180.00 63,900.00 - 270.00 95,850.00 -
58 C-900 PVC 8" LF 555 E 555 300.00 166,500.00 - 170.00 94,350.00 - 160.00 88,800.00 - 220.00 122,100.00 -
59 Precast Manhole-depth 107-12.99¢ EA 1 E 1 15,000.00 15,000.00 - 11,000.00 11,000.00 - 8,800.00 8,800.00 - 11,500.00 11,500.00 -
60 Precast Manhole-depth 47-9.997 EA 22 E 22 7,800.00 171,600.00 - 6,500.00 143,000.00 - 4,300.00 94,600.00 - 6,900.00 151,800.00 -
61 Precast Manhole-depth Less than 4’ EA 4 E 4 6,000.00 24,000.00 - 2,800.00 11,200.00 - 2,900.00 11,600.00 - 5,000.00 20,000.00 -
62 PVC Service Lateral (Public) - 4" LF 4243 E 4243 58.00 246,094.00 - 62.00 263,066.00 - 77.00 326,711.00 - 49.00 207,907.00 -
63 Property Line Cleanout LF 133 E 133 $ 180.00 23,940.00 | $ - $  750.00 99,750.00 - $  400.00 58,200.00 - $ 135.00 17,955.00 -
64 PVC Service Lateral (Private)-4” EA 423 | 423 $ 50.00 - 21,150.00 | $ 35.00 - 14,805.00 | $ 40.00 - 16,920.00 | $ 46.00 - 19,458.00
65 Plumbing Turnaround LF 2 | 2 $ 4,000.00 - 8,000.00 | $ 3,000.00 - 6,000.00 | $ 2,900.00 - 5,800.00 | $ 2,550.00 - 5,100.00
66 Private Property Cleanout EA 2 | 2 $  200.00 - 400.00 | $  250.00 - 500.00 | $  370.00 - 740.00] $  225.00 - 450.00
67 Flowable Fill EA 246 | 246 180.00 44,280.00 - 100.00 24,600.00 - 260.00 63,960.00 - 245.00 60,270.00 -
68 Manhole Abandonment CcY 9 E 9 600.00 5,400.00 - 300.00 2,700.00 - 1,500.00 13,500.00 - 480.00 4,320.00 -
69 Main Line Cleanout Removal EA 1 E 1 400.00 400.00 - 0.01 0.01 - 260.00 260.00 - 295.00 295.00 -
70 Cleanout Removal in Concrete EA 1 E 1 400.00 400.00 - 1,000.00 1,000.00 - 600.00 600.00 - 475.00 475.00 -
71 Cleanout Removal in Soil EA 1 E 1 400.00 400.00 - 0.01 0.01 - 170.00 170.00 - 225.00 225.00 -
72 [wetwell Cleaning EA 1 E 1 3,500.00 3,500.00 - 8,000.00 8,000.00 - 39,000.00 39,000.00 - 8,500.00 8,500.00 -
73 Pre-Cast Conflict Structure EA 1 | 1 15,000.00 - 15,000.00 21,000.00 - 21,000.00 31,000.00 - 31,000.00 44,000.00 - 44,000.00
74 18" Reinforced Concrete Pipe LF 85 | 85 110.00 - 9,350.00 90.00 - 7,650.00 100.00 - 8,500.00 86.00 - 7,310.00
Subtotal 2,068,680.00 2,300,730.00 Subtotal 2,385,335.02 | § 2,059,572.72 Subtotal 2,208,088.00 | $ 2,870,468.90 Subtotal 2,308,656.00 | $ 3,034,102.00
Total| $ 4,369,410.00 Total| $ 4,444,907.74 Total| $ 5,078,556.90 Total| $ 5,342,758.00

Items highlighted have been corrected
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